PAGE: 1 DEPARTMENT OF TRANSPORTATION DATE: 2/11/2003
OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B
Us 395
FOSTER WELLS RD TO E. ELM RD - PAVING
AND ELTOPIA VIC. - UNSTABLE SLOPE
02Y021
BIDDERS AND BIDS LOCATION: FRANKLIN
BIDDER BIDDER BID OPENING DATE: 03/12/2003
TOTAL TOTAL PROJECT ESTIMATE:
BIDDER BIDDER APPARENT 3 LOW BIDDERS
TOTAL TOTAL
BIDDER BIDDER
TOTAL TOTAL
QUANTITY DESCRIPTION ITEM# | UNIT PRICE UNIT PRICE UNIT PRICE
LUMP SUM MOBILIZATION 1
LUMP SUM REMOVAL OF STRUCTURE AND OBSTRUCTI 2
58300 L.F. REMOVING TEMPORARY PAVEMENT MARKIN 3
LUMP SUM REMOVING MISCELLANEOUS TRAFFIC ITE 4
22 MI. SHOULDER FINISHING 5
25700 EST. ANTI-STRIPPING ADDITIVE 6
0.5 TON ASPHALT FOR FOG SEAL 7
8750 EST. CRACK SEALING 8
250030 S.Y. PLANING BITUMINOUS PAVEMENT 9
25700 TON ASPHALT CONC. PAVEMENT CL. SUPERPA 10
23130 CALC JOB MIX COMPLIANCE PRICE ADJUSTMEN 11
9950 CALC COMPACTION PRICE ADJUSTMENT 12
50 CRHR ROCK SLOPE SCALING CREW 13
100 C.Y. DEBRIS REMOVAL INCL. HAUL 14
35 EACH WIRE MESH SLOPE PROTECTION ANCHOR 15
8480 L.F. GALVANIZED WIRE ROPE 16
107240 sS.F. GALVANIZED WIRE MESH 17
1138 L.F. TEMPORARY CONC. BARRIER 18
45 L.F. REMOVING AND RESETTING EXISTING PE| 19
1 EACH TEMPORARY IMPACT ATTENUATOR 20
5 EST. REPAIR IMPACT ATTENUATOR 21
369 EACH FLEXIBLE GUIDE POST 22
650 L.F. PLASTIC LINE 23
2230 L.F. PLASTIC WIDE LINE 24
85 L.F. PLASTIC STOP LINE 25
36 EACH PLASTIC TRAFFIC ARROW 26
4 EACH PLASTIC AERIAL SURVEILLANCE FULL M 27
3 EACH PLASTIC AERIAL SURVEILLANCE 1/2 MA| 28
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7.1 HUND RECESSED PAVEMENT MARKER 29

116580 L.F. TEMPORARY PAVEMENT MARKING 30

66.2 MI. CONTINUOUS SHOULDER RUMBLE STRIP 31

LUMP SUM PERMANENT SIGNING 32

1340 HR SEQUENTIAL ARROW SIGN 33

2 EACH PORTABLE CHANGEABLE MESSAGE SIGN 34

1560 HR OPERATION OF PORTABLE CHANGEABLE M 35

LUMP SUM TEMPORARY TRAFFIC CONTROL DEVICES 36

54 EACH TUBULAR MARKER 37

3172 HR TRAFFIC CONTROL LABOR 38

44 DAY TRAFFIC CONTROL VEHICLE 39

616 HR TRAFFIC CONTROL SUPERVISOR 40

350 S.F. CONSTRUCTION SIGNS CLASS A 41

27 EACH REMOVING AND RESETTING MONUMENT C 42

15 EACH ADJUST JUNCTION BOX 43

200 HR TRAINING 44

5000 EST. ROADSIDE CLEANUP 45

5 EST. REIMBURSEMENT FOR THIRD PARTY DAMA| 46

-1 CALC MINOR CHANGE 47

LUMP SUM SPCC PLAN 48




